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SUPPLEMENTAL GENERAL CONDITIONS

General

The work to be completed under this contract includes the
obtaining of all necessary permits, (see SGC paragraph 11.0,
Codes and Ordinances) furnishing all tools, equipment,
labor, and materials (unless specifically omitted herein)
necessary to complete the geotechnical and hydrological
investigation of the waste disposal site study at our
Waukegan, I11inois plant, as specifically outlined under
"Scope of VWork" below.

Without prejudice to the foregoing, the quality of
consultant services shall be as stipulated in these
specifications and all work done by the Consultant shall be
completed to the satisfaction of the Owner. The Owner shall
require that all field and laboratory work will be
accomplished per acceptable industry testing standards.

The waste disposal site for this investigation has been in
use since 1922. The topography varies and it is assumed
that the area was originally a marsh similar to the state
park immediately to the north of this property. The site
presently consists of solid waste disposal areas and a
process closed water system. The closed water system
consists of three (3) pump effluent points discharging into
a series of settling basins with the water returning to the
plant via the Industrial Canal along the north side. The
site is bounded by Lake Michigan on the east, Il1linois
Beach State Park on the north, an old city dump site on the
west, and a fossil fuel electrical power generating station
on the south.

of Work

2.1

See specifications, paragraph 1.0.

Work Not Included

3.1

See specifications, paragraph 2.0.

Work Schedule

4.1

4,2

4.3

Upon award of Contract, Consultant shall proceed immediately

with ordering the required materials. Provide a safety,
technical, and site preparation program for approval by the
OwnEr and governmental agencies prijor to starting field
work.

Start Contract Work - Consultant shall start actual field

activities on *{May 1, 1984). Consultant may move onto site
and set up field office prior to this date.

Completion of Work - The Owner requires that the work

incTuded under this contract shall be completed by
*(October 31, 1984).

*Dates to be finalized by mutual agreement with I11inois EPA and USEPA
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4.4 Consultant will be required to prepare immediately after
contract award a detailed schedule incorporating dates shown
above.

4,5 Consultant agrees in acceptance of schedule that he can
properly man project within terms and conditions of contract.

5.0 Owner Supplied Material

Not Applicable.

6.0 Special Inspections and Tests

Not Applicable.

7.0 Responsibility for Loss of Materials

The Owner will not be responsible for the Consultant's loss of
tools, materials, etc. The Consultant must safeguard his own
property.

8.0 Approved Applicators

Not Applicable.

9.0 Safety, Fire Protection

The Consultant shall adhere strictly to all local, state, OSHA and
Plant rules and regulations for industrial construction.

The Owner and/or Owner's Representative are not responsible for
the Consultant's compliance with any applicable safety
requirements, but is empowered to stop any activities of the
Consultant (or its employees) that he considers dangerous.

10.0 Cleanup

The Consultant shall maintain the work area in a clean and
satisfactory manner. Do not allow debris to accumulate. A
clean-up shall be made once a week or as directed by the Owner
and/or Owner's Representative. Construction debris must be
removed from site. No dumping or burning will be allowed on
Owner's property.

11.0 Codes and Ordinances

A1l construction shall comply strictly with all local, state and
Federal codes and/or ordinances where such is applicable. It will
be the Consultant's duty and responsibility to obtain the required
approvals and all necessary permits, except that the Owner will
obtain any EPA permits required.

SGC-2-



-12.0 Change Orders

13.0

14.0

12.1

12.2

12.3

12.4

Consultant shall provide the Owner with a typewritten fee
schedule for those professional and technical services to
be used in the completion of this contract. Any additions
and/or deletions to this contract's scope of work shall be
accomplished by issuance of a change order based upon this
fee schedule.

Quoted prices, submitted by the Consultant on all change
orders over $1,000, including firm price changes, must be
completely documented. This would include complete
detailed estimates, with man-hours, material quantities,
etc. The formula and percentages of Article VI of the
contract shall be used for all change orders.

The above applies to all sub-contractors' prices to the
Consultant unless changed otherwise by the Owner.

No requests for contract extras will be honored unless
Owner's representative is notified prior to start of any
work considered to be extra by Consultant.

Site Visits

The Consultant has visited the site with the Owner's
representative and acquainted himself with existing conditions.
The Consultant shall, at no time after the visit, assert that
there is any misunderstanding in regard to the nature or extent of
the work or working conditions.

Facilities and Services by Owner

14.1

14.2
14.3

14.4

14.5

Exterior electrical and water services are not available in
the immediate disposal site. Consultant shall make
arrangements for portable sources if services are required.

Uncovered storage space is available.

The Owner will not unload any of the Consultant's material
or equipment.

If Consultant employee parking should be required, it will
be in areas designated by the Owner. The Consultant shall
be responsible for the maintenance and security of this area
as directed by the Owner if such maintenance and security is
not presently provided by the Owner.

Consultant access to the disposal site shall be through a
gate designated by the Owner. The Consultant shall be
responsible also for the maintenance and security of this
access point as directed by the Owner. This access point
will be for Consultant and sub-contractors only.
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15.0

16.0

17.0

18.0

19.0

20.0

21.0

22.0

14.6 The Consultant shall provide toilet facilities for his
personnel. The Owner's toilet facilities and lunchrooms are
not to be used by Consultant's personnel.

Other Contracts

The Owner may have separate contracts in force at the same time
and in the same areas. It will be important that this Consultant
schedule his work and cooperate with Contractors already on site.

Owner's Operations

16.1 The Consultant shall not interfere in any way with the
Owner's present operations. The Consultant shall not remove

any existing construction without prior approval from the
Owner. The Owner's operations must be maintained at all

times.

16.2 This plant is in operation twenty-four (24) hours per day,
seven (7) days per week. The Consultant shall not make any
connections to existing services that will interfere with
piant operation. Any such connections that are required in
accordance with the specifications and drawings shall be
authorized by and accomplished under the supervision of the
Owner's Representative.

Standards

References made to trade, technical, governmental or other codes,
standards or specifications shall be interpreted as minimums and
not maximums.

Welding

Not applicable.

Shop Drawings

Not applicable.

Operating Manuals

Not Applicable.
Invoicing

Consultant will be expected to break down his Tump sum price and
submit monthly billings on special form attached to these
specifications. The Owner's Representative must review and
approve the breakdown of funds on the invoice prior to the first
submission of invoice.

Field Measurements

Consultant shall be responsible for the taking of all field
measurements and the checking for any interferences before
starting field work. Consultant shall notify Owner's
Representative of any changes required to clear existing
facilities.
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*23.0

24.0

25.0

26.0

Attachments to Steel Roof

Not Applicable.

Job Accidents

24,1 Consultant has the responsibility of notifying the Owner's
Representative of all accidents to the Consultant's or
Sub-Contractor's personnel.

24.2 1In the case of a lost-time accident, the Owner's
Representative must be notified immediately. In all cases,
a written report must be made within two days of an accident.

No Smoking Policy

25.1 The Consultant is advised that smoking is prohibited in all
areas of this plant site.

25.2 This regulation applies not only to Consultant's personnel
working on site, but to his vendors, truck drivers, etc.,
who visit the site.

25.3 If someone is smoking, they will be asked to extinguish
their smoking material. Non-compliance with this request
will result in the individual or Consultant being asked to
Teave the premises.

25.4 There will be no exceptions made to this regulation.

Asbestos Containing Materials

The consultant shall comply with all Occupational Safety and
Health Administration (OSHA), Environmental Protection Agency
(EPA), and all state and local regulations for the safe handling
of asbestos-containing materials. This includes all procedures
and, specifically, procedures for the tearout or removal of
existing asbestos-containing materials. Asbestos-containing
wastes generated from removal of old asbestos-containing materials
shall be handled and disposed of according to OSHA, EPA, and state
and Tocal regulations.
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*27.0 Drawings
Dwg. Mo.

36121-4
36122-4

42000-1

Title

Proposed Groundwater
Monitoring Well Locations

Proposed Soil Sampling
Locations

Topographic Map
Waste Disposal Site Study

Reference Drawings

B36014-4

36123-4

A41827-1

Proposed Constr. Areas,
Waste Disposal Site Study

Proposed Warning Sign
Location

Proposed Constr. Areas,
Waste Disposal Site Study
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Remarks

The Sidwell Co. drawing
Job Mo. T2-020

General Plant Layout,
Clearing & Grading Phase

Work by Others

Topographic Map,
Clearing & Grading Phase



